
ADVERTISEMENT FOR BIDS 

SOMERSET WWTF UPGRADES - PHASE 1 

VILLAGE OF SOMERSET 

ST. CROIX COUNTY, WI 

 

The Village Of Somerset, Wisconsin will receive and accept bids ONLY through QuestCDN.com 

via the online electronic bid service (QuestvBid) for the construction of SOMERSET WWTF 

UPGRADES - PHASE 1 until 1:00 pm on March 24, 2022.  All bids will be downloaded and 

publicly read aloud during a virtual public bid opening that will be held at the day and time of the 

bid closing. All planholders will receive information via Quest on how to join the virtual meeting 

prior to the bid opening. 

 

A pre-Bid conference will be held at Somerset Wastewater Treatment Facility at 10 am local time 

on Tuesday, March 8, 2022.  Representatives of OWNER and ENGINEER will be present to 

discuss the Project.  Bidders are encouraged to attend and participate in the conference.   

 

The work for which bids are asked includes the following: 

1. Removal of existing manual bar rack, existing automated fine screen, 

associated plumbing, associated concrete removal, and associated electrical 

work in the Headworks Building. 

2. Removal of the existing Parshall flume in the Headworks Building. 

3. Removal of existing HVAC units serving Headworks Building.  

4. Removal of existing chemical feed pumps in Control Building. 

5. Removal of existing Decant Pumps and piping in Decant Pump Station. 

6. Removal of the existing PLCs in the existing control system.   

7. Removal of existing automated slide gates, actuators, and associated 

electrical work in the SBR tanks. 

8. Replace SBR aerator diffuser sleeves furnished by Owner.  

9. Removal of existing standby power generator, transfer switch, and 

associated electrical work. 

10. Removal of existing Motor Control Centers and Control Panel in 

Headworks electrical room. 

11. Removal of existing asphalt drive and parking areas. 

12. Provide new automated fine screen, screenings screw wash press, 

associated channel modifications, associated plumbing, and associated 

electrical work. 

13. Provide new Parshall flume in existing Headworks Building.  

14. Provide new HVAC units, associated ducting, and associated electrical 

work for Headworks Building. 

15. Provide new chemical feed pumps and associated chemical tubing. 

16. Provide new Ortho-P analyzer and associated electrical and controls work. 

17. Provide new decant/sludge transfer pumps, associated piping, and 

associated electrical work in the existing Decant Pump Station.  

18. Provide new automated valves, actuators, and associated electrical work in 

the existing SBR tanks. 

19. Provide VFDs and associated electrical work for aeration blowers for SBR 

process.  

20. Provide new control system software and programming for SBR process.    



21. Construction of a new sludge storage tank, cover, and concrete base 

complete with mixing system, piping and appurtenances. 

22. Construction of a new sludge pump building, base slab, piping, mixing 

pump, sludge load-out piping, associated electrical, associated mechanical, 

and associated plumbing. 

23. Provide new Motor Control Center and Control Panel in Headworks 

electrical room. 

24. Provide new standby power generator for facility, transfer switch, and 

associated electrical work.  

25. Provide new asphalt driveway, new asphalt parking areas, site work, and 

yard piping.  

 

The anticipated substantial completion date is October 13, 2023 and final completion date is 

November 17, 2023. 

 

Planholders list will be updated interactively on our web address at http://www.msa-ps.com under 

Bidding. 

 

Copies of the BIDDING DOCUMENTS are available at www.questcdn.com. QuestCDN Vbid 

system requires Bidders to purchase BIDDING DOCUMENTS from QuestCDN.  You may 

download the digital plan documents for $40.00 by inputting Quest eBidDoc #8137193 on the 

website’s Project Search page. Please contact QuestCDN.com at 952-233-1632 or 

info@questcdn.com for assistance in free membership registration, downloading, and working 

with the digital project information.  

 

No proposal will be accepted unless accompanied by a certified check or bid bond equal to at least 

5% of the amount bid, payable to the OWNER as a guarantee that, if the bid is accepted, the bidder 

will execute and file the proper contract and bond within 15 days after the award of the contract.  

BIDDER is required to deliver the original certified check or bid bond within the 72 hours of bid 

opening to MSA Professional Services, Inc., Attn: Tom Dye, 60 Plato Boulevard East, Suite 140, 

St. Paul, MN 55107-1835. The certified check or bid bond will be returned to the bidder as soon 

as the contract is signed, and if after 15 days the bidder shall fail to do so, the certified check or 

bid bond shall be forfeited to the OWNER as liquidated damages. 

 

No bid may be withdraw within 60 days after the actual date of the opening thereof. 

 

The minimum wages to be paid on the project shall be in accordance with Federal Davis Bacon 

Wage Rates.  Federal wage rates can be found at http://www.wdol.gov/dba.aspx#0.  Be aware that 

project Administrators, Bidders, and Contractors are required to use the latest federal wage rate 

available at the time of bid opening. 

 

This project anticipates use of Wisconsin DNR Clean Water Fund Program funding.  We 

encourage Disadvantaged Business Enterprises (DBEs), including Minority-owned Business 

Enterprises (MBEs), and Women’s Business Enterprises (WBEs) to submit bid proposals.  A 

municipality, in awarding prime contracts, and the primary engineer and primary contractor, in 

awarding subcontractors, are required to make a good faith effort to achieve a combined minimum 

goal of 15% participation for MBE/WBE utilization in accordance with s.NR 162.09(3), s.NR 

http://www.msa-ps.com/
https://www.questcdn.com/questcdn/action/questLogin


166.12(4), and s.NR 167.18(4) Wis. Admin. Code.  If a subcontractor awards subcontracts, these 

requirements shall apply to the subcontractor. 

 

The Contractor shall conform to the “Use of American Iron and Steel” provision of H.R. 3547 

Consolidated Appropriations Act, 2014, section 436, including all iron and steel products used in 

the project.  Bid Proposals may be denied if the requirements of this section are not met and 

waivers are required.  EPA guidance for the use of American Iron and Steel (AIS) can be found at 

http://water.epa.gov/grants_funding/aisrequirement.cfm OWNER reserves the right to waive any 

informalities or to reject any or all bids. 

 

OWNER reserves the right to waive any informalities or to reject any or all bids. 

 

Published by the authority of the Village Of Somerset. 

 

CONSULTING ENGINEER: 

MSA Professional Services, Inc. 

60 Plato Boulevard, Suite 140 

St. Paul, MN 55107 

Tom Dye, PE, 

612-548-3129 


	1. Removal of existing manual bar rack, existing automated fine screen, associated plumbing, associated concrete removal, and associated electrical work in the Headworks Building.
	2. Removal of the existing Parshall flume in the Headworks Building.
	3. Removal of existing HVAC units serving Headworks Building.
	4. Removal of existing chemical feed pumps in Control Building.
	5. Removal of existing Decant Pumps and piping in Decant Pump Station.
	6. Removal of the existing PLCs in the existing control system.
	7. Removal of existing automated slide gates, actuators, and associated electrical work in the SBR tanks.
	8. Replace SBR aerator diffuser sleeves furnished by Owner.
	9. Removal of existing standby power generator, transfer switch, and associated electrical work.
	10. Removal of existing Motor Control Centers and Control Panel in Headworks electrical room.
	11. Removal of existing asphalt drive and parking areas.
	12. Provide new automated fine screen, screenings screw wash press, associated channel modifications, associated plumbing, and associated electrical work.
	13. Provide new Parshall flume in existing Headworks Building.
	14. Provide new HVAC units, associated ducting, and associated electrical work for Headworks Building.
	15. Provide new chemical feed pumps and associated chemical tubing.
	16. Provide new Ortho-P analyzer and associated electrical and controls work.
	17. Provide new decant/sludge transfer pumps, associated piping, and associated electrical work in the existing Decant Pump Station.
	18. Provide new automated valves, actuators, and associated electrical work in the existing SBR tanks.
	19. Provide VFDs and associated electrical work for aeration blowers for SBR process.
	20. Provide new control system software and programming for SBR process.
	21. Construction of a new sludge storage tank, cover, and concrete base complete with mixing system, piping and appurtenances.
	22. Construction of a new sludge pump building, base slab, piping, mixing pump, sludge load-out piping, associated electrical, associated mechanical, and associated plumbing.
	23. Provide new Motor Control Center and Control Panel in Headworks electrical room.
	24. Provide new standby power generator for facility, transfer switch, and associated electrical work.
	25. Provide new asphalt driveway, new asphalt parking areas, site work, and yard piping.

